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Costs associated with completing the proposed groundwater study are attached. Costs match the
proposed scope of work and associated tasks and schedule. A cost of approximately $249,952, not
including a cost share of approximately $11,600 from the Humboldt Bay Municipal Water District
(HBMWD), is estimated to complete the proposed groundwater study.

Cost Notes:

Reimbursable Costs
e Task 1 Permits: There will be well drilling permit fee from Humboldt County Department of
Environmental Health — estimated at $500.

Sub-Consultants

e Task 1 Well Driller: A licensed well drilling company will complete the soil boring and well
installation. The cost for this item was based on several recent drilling jobs completed for
HBMWD and other local municipalities by GHD, HBMWD's Contract Engineer.

e Task 2 Geophysics: A sub-consultant firm specializing in geophysics with experience in similar
types of projects will be contracted to complete the geophysics work. The cost estimate of
$85,000 was based on discussion with a geophysics firm and recent bids on comparable projects.

e Task 3 Independent Model Review: To assure the highest quality and most reliable groundwater
model, the completed groundwater model will be independently reviewed by a 3" party sub-
consultant. The cost for this review of $8,000 is based on an estimated hourly rate of $160 per
hour for 50 hours.
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GHD SHEET NO. 1
OF 4
SUMMARY
COST ESTIMATING SHEET
PROJECT NAME: HBMWD LGWA PROJECT MANAGER: Pat Kaspari

PROJECT NUMBER:

Prepared by:

Patrick Sullivan

PROJECT ENGINEER:

Patrick Sullivan

Date: July 12, 2012
TASK/UNIT DIRECT LABOR REIMBURSABLE | SUBCONSULTANTS TOTAL TOTAL
GRANT EST || COST SHARE
1) Monitoring Well Installation
$14,554 $500 $53,000 $68,054 $720
2) Geophysical Investigation
$9,770 $0 $85,000 $94,770 $0
3) Groundwater Modeling
$44,196 $0 $8,000 $52,196 $1,920
4) CEQA Compliance/ Permitting
$7,438 $0 $0 $7,438 $1,360
5) Stakeholder and Local Public Agency Coordination
$5,552 $0 $0 $5,552 $3,680
6) QA/QC Project Management
$10,296 $0 $0 $10,296 $1,360
7) Final Groundwater Study Preparation
$6,296 $0 $0 $6,296 $1,430
8) Grant Administration
$5,350 $0 $0 $5,350 $1,130
9)
$0 $0 $0 $0 $0
10)
$0 $0 $0 $0 $0
$0 $0
$0 $0
$249,952 $11,600




GHD

SHEET NO. 2
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DIRECT LABOR
COST ESTIMATING SHEET

PROJECT NAME:

PROJECT NUMBER:

Prepared by:

HBMWD LGWA

Patrick Sullivan

PROJECT MANAGER: Pat Kaspari

PROJECT ENGINEER: Patrick Sullivan

Date:
GRANT LABOR COSTS COST SHARE LABOR COSTS
TASK/UNIT Senior Assoc. Proj Engr/Geo  Staff Engr/iGeo Tech Drafting/GIS  Clerical  Indirectf| GRANT LABOR Senior Staff Clericall| LABOR
$165 $145 $125 $95 $85 $95 $70 $6 SUB-TOTAL $120 $90 $55 || SUB-TOTAL
1) Monitoring Well Installation (hr) 6 12 56 32 4 4 5 119 8
$) $990 | $1,740 $7,000 $3,040 $340 $380 $350 $714 $14,554 $0 $720 $0 $720
2) Geophysical Investigation (hr) 2 8 40 24 4 2 80|
$) $330 | $1,160 $5,000 $2,280 $0 $380 $140 $480 $9,770 $0 $0 $0 $0
3) Groundwater Modeling (hr) 4 20 200 140 2 366 4 16
$) $660 | $2,900 $25,000 $13,300 $0 $0 $140 | $2,196 $44,196 $480 $1,440 $0 $1,920
4) CEQA Compliance/ Permitting (hr) 2 4 12 40 8 2 68| 8 2 4
$) $330 $580 $1,500 $3,800 $680 $0 $140 $408 $7,438 $960 $180 $220 $1,360
5) Stakeholder and Local Public Agency Coordination (hr) 4 12 16 8 2 42) 12 20 8
$) $660 | $1,740 $2,000 $0 $0 $760 $140 $252 $5,552 $1,440 $1,800 $440 $3,680
6) QA/QC Project Management (hr) 24 40 2 66| 8 2 4
$) $3,960 | $5,800 $0 $0 $0 $0 $140 $396 $10,296 $960 $180 $220 $1,360
7) Final Groundwater Study Preparation (hr) 4 16 16 8 2 46 8 4 2
$) $800 | $2,320 $2,000 $0 $0 $760 $140 $276 $6,296 $960 $360 $110 $1,430
8) Grant Administration (hr) 2 8 50 60) 4 6 2
$) $330 | $1,160 $0 $0 $0 $0 |  $3,500 $360 $5,350 $480 $540 $110 $1,130
9) (hr)
$) $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0
10) (hr)
$) $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0
11) (hr)
$) $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0
12) (hr)
$) $0 $0 $0 $0 $0 $0 $0 $0 $0 $0 $0
48 120 340 236 12 24 67
TOTAL $8,060 | $17,400 $42,500 $22,420 | $1,020 $2,280 |  $4,690 [ $5,082 $103,452 $5,280 $5,220 $1,100 | $11,600
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REIMBURSABLE
COST ESTIMATING SHEET
PROJECT NAME: HBMWD LGWA PROJECT MANAGER: Pat Kaspari

PROJECT NUMBER:

Prepared by:

Patrick Sullivan

PROJECT ENGINEER:

Patrick Sullivan

Date: 12-Jul-12
TASK/UNIT Permits REIMBURSABLE
SUB-TOTAL
1) Monitoring Well Installation
$500 $500
2) Geophysical Investigation
$0
3) Groundwater Modeling
$0
4) CEQA Compliance/ Permitting
$0
5) Stakeholder and Local Public Agency Coordination
$0
6) QA/QC Project Management
$0
7) Final Groundwater Study Preparation
$0
8) Grant Administration
$0
9)
$0
10)
$0
11)
$0
12)
$0
TOTAL $500 $0 $0 $500




GHD
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SUB-CONSULTANTS
COST ESTIMATING SHEET

PROJECT NAME:
PROJECT NUMBER:

Prepared by:

HBMWD LGWA

$50.00

Patrick Sullivan

PROJECT MANAGER: Pat Kaspari

PROJECT ENGINEER: Patrick Sullivan

Date: 12-Jul-12
SUB
TASK/UNIT Well Driller Independent Model Geophysics CONSULTANTS
Review SUB-TOTAL
1) Monitoring Well Installation
$53,000 $53,000
2) Geophysical Investigation
$85,000 $85,000
3) Groundwater Modeling
$8,000 $8,000
4) CEQA Compliance/ Permitting
$0
5) Stakeholder and Local Public Agency Coordination
$0
6) QA/QC Project Management
$0
7) Final Groundwater Study Preparation
$0
8) Grant Administration
$0
9)
$0
10)
$0
11)
$0
12)
$0
TOTAL $53,000 $8,000 $85,000 $0 $146,000
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